STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 25/ 17 I'N KERN COUNTY AT THE BUTTONW LLOW
CONTRACT NUMBER 06- 0Q6204 SAFETY ROADSI DE REST AREA

LOCATI ON 06- KER-5-54. 1

UPGRADE WATER AND WASTE WATER

DI SADVANTACGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL HA26 0

2,180,954.00 AMOUNT OVER

DB GOALS:
PROPCSALS | SSUED 8

NUMBER OF BI DDERS 2 ENG NEERS EST

Bl D RANK Bl D TOTAL Bl DDER | D
1 3, 888, 151. 64 2 BONE CONTRACTCRS | NC
42424 N. 4TH ST EAST
LANCASTER CA 93535
2 4,078, 256. 20 1 CAL ELECTRO, | NC.

3710 ELECTRO WAY
REDDI NG CA 96002

1,707, 197. 64

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
07/ 26/ 17
CONTRACT CCDE 'B '
29 CONTRACT | TEMS

FEDERAL Al D ACI M 005-4(198)E

TOTAL NUMBER OF WORKI NG DAYS 250

PERCENT OVER EST 78. 28

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

661 940- 0899
00778870
FAX 661 940-8198

530 223-5937
00390480
FAX 530 221-7038



06- 006204
06- KER- 5- 54
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI ST

LI CENSE NUMBER

OF

Bl D211

PAGE 2

07/ 26/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HUTCHI NSON ELECTRI CAL

LAKEPORT CA

HUTCHI NSON ELECTRI CAL

LAKEPCORT CA

HUTCHI NSON ELECTRI CAL

LAKEPORT CA

HUTCHI NSON ELECTRI CAL

LAKEPCORT CA

NOR CAL PUMP & WVELL DRI LLI NG

YUBA CI TY CA

NOR CAL PUMP
YUBA CI TY CA

NOR CAL PUWP
YUBA CI TY CA

NOR CAL PUWP
YUBA CI TY CA

NOR CAL PUMP
YUBA CI TY CA

NOR CAL PUMP
YUBA CI TY CA

NOR CAL PUWP
YUBA CI TY CA

CONTI NUED ON NEXT PAGE

& VELL

& VELL

& VELL

& VELL

& VELL

& VELL

DRI LLI NG

DRI LLI NG

DRI LLI NG

DRI LLI NG

DRI LLI NG

DRI LLI NG

I NC

I NC

I NC

I NC

I NC

I NC.

I NC.

322720

322720

322720

322720

908591

908591

908591

908591

908591

908591

908591

ELECTRI CAL
HORI ZONTAL DI RECTI ONAL DRI LLI NG
| TEM 28 (94%
| TEM 29 (54%
| TEM 19 (100%
| TEM 20 (100%
| TEM 21 (100%
| TEM 22 (100%
| TEM 23 (100%
| TEM 24 (100%

| TEM 25 (100%)



06- 006204 Bl D211

06- KER- 5- 54 PAGE 3
07/ 25/ 17 07/ 26/ 17

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NOR CAL PUMP & WVEELL DRI LLI NG I NC. | TEM 26 (100%
YUBA CI TY CA 908591
NOR CAL PUMP & WVEELL DRI LLI NG I NC. | TEM 27 (100%

YUBA CI TY CA 908591



06- 006204
06- KER- 5- 54
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 4
07/ 26/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPI AN UDBE
EL SOBRANTE

APPI AN UDBE
EL SOBRANTE

APPI AN UDBE
EL SOBRANTE

APPI AN UDBE
EL SOBRANTE

JOHN SEMSEN
SONORA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONORA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

CONTI NUED ON NEXT PAGE

SWPPP
CA

SWPPP
CA

SWPPP
CA

SWPPP
CA

LANDSCAPI NG CO. | NC.

LANDSCAPI NG CO. | NC.

LANDSCAPI NG CO. | NC.

LANDSCAPI NG CO. | NC.

LANDSCAPI NG CO. | NC.

LANDSCAPI NG CO. | NC.

LANDSCAPI NG CO. | NC.

n/a

n/a

n/ a

1024425

1024425

1024425

1024425

1024425

1024425

1024425

| TEM 1 (100%

| TEM 7 (100%

LEAD COWVPLI ANCE PLAN

PREPARE WATER POLUTI ON CONTRCL PROGRAM

CHECK AND TEST

CULTI VATI ON

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 15 (100%



06- 006204
06- KER- 5- 54
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 5

07/ 26/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

JOHN SEMSEN
SONORA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONORA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONCRA CA

JOHN SEMSEN
SONORA CA

KRC SAFETY CO. ,

VI SALI A CA

KRC SAFETY CO.,

VI SALI A CA

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

I NC.

I NC.

8 8 8 8 8 8 8 8 8

1024425

1024425

1024425

1024425

1024425

1024425

1024425

1024425

1024425

507950

507950

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%

MAI NTAI N EXI STI NG PLANTED AREAS

COPERATE EXI STI NG | RRI GATI ON FACI LI TI ES

SLOW RELEASE FERTI LI ZER

SQOD

SO L AMVENDMENT

WOOD MULCH

CHANNELI ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI GNS



06- 006204 Bl D211

06- KER- 5- 54 PAGE 6

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 KRC SAFETY CO., |INC | TEM 2 (100%
VI SALI A CA 507950
KRC SAFETY CO, |INC | TEM 4 (100%
VI SALI A CA 507950
KRC SAFETY CO., | NC. ITEM5 (100%
VI SALI A CA 507950
KRC SAFETY CO., |NC. TYPE 3 BARRI CADE
VI SALI A CA 507950
NOR- CAL PUMP & WEELL DRI LLI NG | NC DESTROY WELL
YUBA CI TY CA 908591
NOR- CAL PUMP & VEELL DRI LLI NG | NC. | TEM 19 (100%
YUBA CI TY CA 908591
NOR- CAL PUMP & WVELL DRI LLING | NC. | TEM 20 (100%
YUBA CI TY CA 908591
NOR- CAL PUWMP & WVELL DRI LLING | NC. | TEM 21 (100%
YUBA CI TY CA 908591
NOR- CAL PUMP & WVEELL DRI LLI NG | NC | TEM 22 (100%
YUBA CI TY CA 908591
NOR- CAL PUMP & WVEELL DRI LLI NG | NC. | TEM 23 (100%
YUBA CI TY CA 908591
NOR- CAL PUVMP & WVELL DRI LLING | NC. | TEM 24 (100%
YUBA CI TY CA 908591

CONTI NUED ON NEXT PAGE



06- 006204
06- KER- 5- 54
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI ST

LI CENSE NUMBER

OF

Bl D211

PAGE 7

07/ 26/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NOR- CAL PUMP & WEELL

YUBA CI TY CA

NOR- CAL PUMP
YUBA CI TY CA

NOR- CAL PUWP
YUBA CI TY CA

NOR- CAL PUWP
YUBA CI TY CA

NOR- CAL PUMP
YUBA CI TY CA

NOR- CAL  PUMP
YUBA CI TY CA

NOR- CAL PUWP
YUBA CI TY CA

NOR- CAL PUWP
YUBA CI TY CA

NOR- CAL PUMP
YUBA CI TY CA

NOR- CAL  PUMP
YUBA CI TY CA

NOR- CAL PUWP
YUBA CI TY CA

&

WELL

VEELL

VELL

VELL

VELL

VEELL

VELL

VELL

VELL

VEELL

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

DRI LLI NG,

908591

908591

908591

908591

908591

908591

908591

908591

908591

908591

908591

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

TESTI NG WELL

WATER QUALI TY TESTI NG

WATER WELL EQUI PMENT

VEELL CONSTRUCTI ON

VELL DEVELOPMENT

VELL DI SI NFECTI ON

VELL | NVESTI GATI ON

VELL SCREEN



06- 006204 Bl D211

06- KER- 5- 54 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
07/ 25/ 17 07/ 26/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 721. 00 721. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 885. 00 6, 885. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 11, 391. 00 11, 391.00
4 120120 TYPE 111 BARRI CADE EA 6 270. 00 1, 620. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 68 181. 49 12, 341. 32
6 130100 JOB SI TE MANAGEMENT LS LUWP SUM 10, 000. 00 10, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 830. 00 830. 00
8 130730 STREET SWVEEPI NG LS LUWP SUM 5, 584. 00 5, 584. 00
9 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 3, 005. 00 3, 005. 00
10 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 610 7.88 4,806. 80
11 200123 CULTI VATI ON SQYD 1, 380 6. 63 9, 149. 40
12 202006 SO L AVENDVENT CY 38 120. 21 4,567. 98
13 202039 SLOWN RELEASE FERTI LI ZER LB 31 7.84 243. 04
14 204045 SCD SQYD 1, 380 18.42 25, 419. 60
15 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUWP SUM 59, 792. 00 59, 792. 00
16 205035 WOOD MULCH (14 570 86. 55 49, 333. 50
17 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUWP SUM 10, 217. 00 10, 217. 00
FACI LI TI ES
18 206402 OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 10, 818. 00 10, 818. 00
19 760010 DESTROY WELL EA 1 32, 334. 00 32, 334. 00
20 760011 VELL DEVELOPMENT LS LUWP SUM 34, 233. 00 34, 233. 00
21 045823 WVELL CONSTRUCTI ON LF 600 185.91 111, 546. 00
22 045824 TESTI NG VELL (LUMP SUM LS LUMP SUM 10, 698. 00 10, 698. 00
23 760035 WELL SCREEN LF 50 224.78 11, 239. 00
24 045825 VELL | NVESTI GATI ON LF 600 106. 18 63, 708. 00
25 045826 WATER WELL EQUI PMENT LS LUMP SUM 53, 850. 00 53, 850. 00
26 045827 VELL DI SI NFECTI ON LS LUWP SUM 7,416. 00 7,416. 00
27 045828 WATER QUALI TY TESTI NG LS LUWP SUM 8,114.00 8,114.00
28 045829 HORI ZONTAL DI RECTI ONAL DRI LLI NG LS LUWP SUM 102, 170. 00 102, 170. 00
29 994650 BUI LDI NG WORK LS LUWP SUM 3, 226, 119. 00 3, 226, 119. 00

TOTAL 3, 888, 151. 64



06- 006204 Bl D211
06- KER- 5- 54 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 25/ 17 07/ 26/ 17
| TEM SECOND
Bl D AMOUNT
1 1, 900. 00 1900. 00
2 12, 000. 00 12000. 00
3 35, 000. 00 35000. 00
4 125. 00 750. 00
5 100. 00 6800. 00
6 21, 000. 00 21000. 00
7 700. 00 700. 00
8 7,500. 00 7500. 00
9 500. 00 500. 00
10 10. 00 6100. 00
11 6.34 8749. 20
12 39. 65 1506. 70
13 45. 00 1395. 00
14 10. 23 14117. 40
15 4, 500. 00 4500. 00
16 31. 47 17937. 90
17 2, 600. 00 2600. 00
18 2, 250. 00 2250. 00
19 21, 900. 00 21900. 00
20 23, 480. 00 23480. 00
21 133. 00 79800. 00
22 3, 900. 00 3900. 00
23 87.00 4350. 00
24 80. 00 48000. 00
25 39, 800. 00 39800. 00
26 1,170. 00 1170. 00
27 1, 750. 00 1750. 00
28 56, 800. 00 56800. 00
29 3,652, 000. 00 3652000. 00
TOT 4,078, 256. 20



